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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

2. AMENDMENT/MODIFICATION NO.
0002

6. ISSUED BY

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

Reference Invitation for Bids No. DACW38-01-B-0037 for FC/MR&T, West Bank, Mississippi River Levees, Wilson Point-Point Lookout, Louisiana,
 Levee Enlargement and Berms, Item 485-R, scheduled to open 26 July 2001 at 1400 Hours. The solicitation is modified as follows:

                                                             BID OPENING DATE

A new Bid Opening Date and Time of 21 August 2001, at 1400 Hours, is hereby established.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 2
3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)

CODE

23-Jul-2001 W807PM-1136-2972

7. ADMINISTERED BY  (If other than item 6) CODE

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 23-Jul-2001

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X DACW38-01-B-0037

X 9B. DATED (SEE ITEM 11)
25-Jun-2001

10B. DATED  (SEE ITEM 13)
CODE FACILITY CODE

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A.THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C.THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

See Item 6



SECTION 00800

SPECIAL CONTRACT REQUIREMENTS

PART 1   GENERAL

1.1   COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract 
within 10 calendar days after the date the Contractor receives the notice 
to proceed, (b) prosecute the work diligently, and (c) complete the entire 
work ready for use not later than 400 calendar days after the date the 
Contractor receives the notice to proceed.  The Notice to Proceed will be 
issued on or about 14 September 2001.  The time stated for completion shall 
include final cleanup of the premises.  (FAR 52.211-10)

1.2   LIQUIDATED DAMAGES-CONSTRUCTION (SEPT 2000)

(a)  If the Contractor fails to complete the work within the time 
specified in the contract, the Contractor shall pay liquidated damages 
to the Government in the amount of $665.00 for each calendar day of 
delay until the work is completed or accepted.

(b)  If the Government terminates the Contractor's right to proceed, 
liquidated damages will continue to accrue until the work is completed. 
These liquidated damages are in addition to excess costs of repurchase 
under the Termination clause.  (FAR 52.211-12)

1.3   EXCEPTION TO LIQUIDATED DAMAGES

Since the Contractor's obligations specified in Section 02933 EXISTING TURF 
MAINTENANCE AND NEW TURF ESTABLISHMENT may extend beyond the completion 
time specified in paragraph COMMENCEMENT, PROSECUTION, AND COMPLETION OF 
WORK, these periods and the additional work, if required, will be exempt 
from liquidated damages provided all other work has been completed.

1.4   CONTRACT DRAWINGS AND SPECIFICATIONS (Aug 2000)

(a)  The Government will provide to the Contractor, without charge, one 
set of contract drawings and specifications, except publications 
incorporated into the technical provisions by reference, in electronic 
or paper media as chosen by the Contracting Officer.

(b)  The Contractor shall --

(1)  Check all drawings furnished immediately upon receipt;

(2)  Compare all drawings and verify the figures before laying out 
the work;

(3)  Promptly notify the Contracting Officer of any discrepancies;
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c.  Failure to include the above information in a Contractor’s invoice 
will result in the invoice being considered defective under the 
provisions of the PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS clause of 
the contract, and it will be returned to the Contractor for correction 
and resubmission.  (CEMVK-OC, 1997)

1.10   TEMPORARY PROJECT FENCING

Temporary project fencing as required by Section 4, "Temporary Facilities", 
paragraph 04.A.04 of EM 385-1-1, U.S. Army Corps of Engineers Safety and 
Health Requirements Manual, dated 3 September 1996, is not required on this 
project.

1.11   AS-BUILT DRAWINGS

This paragraph supplements the Contract Clause SPECIFICATIONS AND DRAWINGS 
FOR CONSTRUCTION.

a.  As-Built Contract Drawings.  The Contractor shall maintain two (2) 
full-size sets of blue-line prints of the contract drawings depicting 
in red a record of as-built conditions.  The Contractor shall also 
maintainprovide a set of electronic CADD format design files.  The 
original CADD format design files will be provided to the Contractor.  
The exact CADD file format shall be discussed with the Contracting 
Officer before work commences.  These drawings, both electronic and 
blueline only, shall be maintained in current condition at all times 
during the entire contract period.  The blueline drawings shall be 
updated daily by the Contractor showing all changes from the contract 
plans which are made in the work, additional information which might be 
uncovered in the course of construction, and information for future 
construction reference (such as debris disposed by burying).  For levee 
and berm construction, the riverside toe of completed levee and berm 
sections shall be plotted on profiles of construction drawings.  Levee 
and berm toe profiles shall depict elevations of newly constructed 
slope intersection with natural ground and depressions which extend the 
toe line between routine section surveys.  This information shall be 
recorded on the blueline prints accurately and neatly by means of 
details and notes.  The electronic files shall be edited to reflect 
as-built conditions in accordance with the CADD standards.  Each month, 
prior to submitting a request for progress payment, the Contractor 
shall review the as-built blueline drawings with the Contracting 
Officer, and the Contractor shall certify that the as-built drawings 
are accurate and up-to-date before progress payment is made.  The 
Contractor shall deliver to the Contracting Officer two (2) complete 
sets of the as-built marked blueline prints at the time of the final 
inspection of the project.  The as-built drawings shall be identified 
by entering the words "AS-BUILT DRAWINGS" in letters at least3/16-inch 
high, placed below each title block.

b.  Electronic drawings and plates shall be prepared as required to 
present project details.  All drawings shall be furnished in a 
Microstation design file compatible format and provided on ISO 9660 
(International Standard Organization) format CD-ROM.  All media shall 
be labeled with the following pertinent information: (1) the save set 
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name if applicable, (2) the DOS or Windows NT version if applicable, 
(3) the date of creation, (4) a short description of the contents.  A 
transmittal sheet containing the above information and the file names 
on each disk shall accompany the media set.  Deliverables shall include 
all design files, cell libraries, matrix menus, database files, font 
libraries, ASCII xyz files or any other files used in the creation of 
the project.  Two set(s) of electronic drawings on CD-ROM and one paper 
set of the electronic drawings shall be plotted and provided with all 
electronic format CADD files showing as-built conditions shall be 
delivered to the Contracting Officer no later than 60 days after 
project transfer.  All files and backups shall be of current version in 
operation by the Vicksburg District at time of contract award.  The 
external design file specification, level assignments, line styles, and 
line weights shall be in accordance with the Tri-Service A/E/C CADD 
Standards Version 1.7 or latest version.  These standards are a product 
of the Tri-Service CADD/GIS Technology Center at Waterways Experiment 
Station, Vicksburg, Mississippi.  Information on obtaining copies of 
these standards may be accessed on the Internet World Wide Web at 
http://tsc.wes.army.mil.

c.  No separate measurement or payment will be made for providing 
as-built drawings, as-built shop drawings, electronic drawings and 
plates, or for any of the work required by this clause, and all costs 
therefor shall be included in the applicable contract prices contained 
in the Bidding Schedule.

1.12   PROJECT SIGN (APR 1991)

The Contractor shall fabricate, erect and maintain one sign for project 
identification.  The sign shall be displayed and positioned for reading by 
passing viewers.  The exact location is subject to Contracting Officer's 
approval.  Information for the right side of the project sign shall be as 
follows:

         Title:        WILSON POINT - POINT LOOKOUT, LA
                       LEVEE ENLARGEMENT AND BERMS
                       ITEM 485-R

         Project:      FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES
                       WEST BANK, MISSISSIPPI RIVER LEVEES

         Contract No:  DACW38-01-C-0XXX

         Contractor:   (Contractor's name and city)

The project identification sign shall meet the requirements specified in 
the U.S. Army Corps of Engineers Sign (USACES) Standards Manual, EP 
310-1-6a and EP 310-1-6b.  A copy of the sign standards manual is available 
for review at the office of the Vicksburg District Sign Program Manager and 
questions concerning manufacture and installation of the project 
identification sign may be addressed to:

         Vicksburg District Sign Program Manager (Lawran Richter)
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DACW38-01-B-0037 
0002 

 

SECTION  SF 30 BLOCK 14 CONTINUATION PAGE  
  
  
   

 
TECHNICAL SPECIFICATIONS 

 
Section 00800 SPECIAL CONTRACT REQUIREMENTS, page 2 has been revised and replaced.  In paragraph 1.1 
COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984), the second sentence has 
been revised to state “The Notice to Proceed will be issued on or about 14 September 2001”. 
 

 
Section 01000 GENERAL CONTRACT REQUIREMENTS, pages 7 and 8 have been revised and replaced.  
Paragraph AS-BUILT DRAWINGS has been revised. 

 
 

DRAWINGS 
 

Drawing No. 2:  Make “pen and ink” change to the landside rights-of-way limit, “R/W LIMIT”, as follows: 
 
Transition from 225 feet perpendicular to the rearward tangent of IR 480A to the perpendicular to the forward 
tangent of IR 480A where it intersects the railroad leveeside property line.  Change the rights-of-way limit from 200 
feet perpendicular to the forward tangent of IR 480A to the railroad leveeside property line.  Moving downstream, 
change rights-of-way limit to match the railroad leveeside property line until reaching station 980+46, from which it 
transitions to the indicated rights-of-way limit at station 982+00. 
 
 
 
Pages revised by this amendment have the notation “Revised by Amendment 0002” at the bottom of the page.  Text 
added by this amendment is underlined and in bold characters.  Text deleted by this amendment is shown as 
overstruck. 
 
Encls:  Section 00800, page 2 
            Section 01000, pages 7 and 8 
 
 
 
 
   
 
 


